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ABSTRACT OF OFFERS - CONSTRUCTION 1. Solicitation 2. DATE ISSUED 3. DATE OPENED PAGE OF PAGES
W911KB-05-B-0009 04/29/05 06/21/05 1
4. ISSUING OFFICE NAME AND TITLE OF CERTIFYING OFFICIAL (TYPED)
U.S. Army Engineer District, Alaska | CERTIFY that | have opened, read, and
PO Box 6838 recorded on this abstract all offers R David Williams, Contracting Officer
Anchorage, AK 99506-0898 received in response to this solicitation > DATE SIGNED

Jvne 23,2005

Seattle, WA 98112

9. OFFERS
5. PROJECT TITLE 8. GOVERNMENT ESTIMATE istLow (SB) 2nd Low (SB)
Harbor Improvement False Pass {Check A, B, C and complete D, E, and F) OFFEROR/ OFFEROR/
False Pass, Alaska A. HIRED LABOR Kelly-Ryan inc Knik Construction
2404 Boyer Ave East 6441 S Airpark Pl

Anchorage, AK 99502

B. REASONABLE CONTRACT
(Without Profit)

B. BID SECURTIY (TYPE AND AMOUNT)
Bid Bond -

$3.0M

B. BID SECURTIY (TYPE AND AMOUNT)
Bid Bond 20%

16. NUMBER OF AMENDMENTS ISSUED

C. REASONABLE CONTRACT

C. AMENDEMENTS ACKNOWLEDGED

C. AMENDEMENTS ACKNOWLEDGED

(Including Profit) 7 7
7A. ITEM . 7C. EST. E. ESTIMATED
NUMBER| 7B. DESCRIPTION OF OFFERED ITEM | QUANTITY | D. UNIT | E. UNIT PRICE | F. ESTIMATED AMOUNT D. UNIT PRICE AMOUNT D. UNIT PRICE} E. ESTIMATED AMOUNT

1 Mob/Demob, complete. 1 Job Lump Sum 1,111,700.00 Lump Sum 2,540,050.00 *SEE ATTACHED**
2 Constr Breakwater Core, . 72,000 CM 78.96 5,685,120.00 87.30 6,285,600.00

Causeway Core and Place

Entrance Channel Core, comp
3 Construct Causeway Core 2 1,100 CM 87.28 96,008.00 93.00 162,300.00

Layer, complete.
4 Construct Breakwater "B" 25000 CM 103.12 2,578,000.00 104.10 2,602,500.00

Rock Layer, Causeway "B"

Rock Layer, and Entrance

Channel "B" Rock Layer, comp
5 Construct Breakwater Armor| 27,000 CM 114.69 3,096,630.00 114.70 3,096,900.00

{Rock Layer and Causeway

Armor Rock Layer, complete.
6 Constr Causeway Base 250 ' CM 47.00 11,750.00 169.00 42,250.00

Layer, complete.
7 Construct Causeway Surface 250 CM 70.4 17,600.00 168.00 42,000.00

Layer, complete

8 Dredge/Dispose of Material| 31,000 CM 14.78 458,180.00 30.30 939,300.00

from Entrance Channel, comp
9 Provide Surveys for Base. 1 Job Lump Sum 42,390.00 Lump Sum 198,500.00




Items 0002 thru 0008, comp

10 Clear/Grub Dredge Disposal 1 Job Lump Sum 14,870.00 Lump Sum 37,800.00
Areas 1, 2, and 3, complete

11 Constr Navigation Aid Mark( 1 Job Lump Sum 9,420.00 Lump Sum 37,000.00
Base, complete

12 Install Reef Balls, comp 1 Job Lump Sum 32,290.00 Lump Sum 56,800.00
Total of Base Items 0001 thru 0012 13,153,958.00 15,981,000.00
Optional Items

13 Construct Bridge Across _ 1 Job Lump Sum 1,273,250.00 Lump Sum 664,000.00
Causeway Breach, complete.
Labeled Option 1 in drawings

14 Construct Dock at the end { 1 Job Lump Sum 3,299,830.00 Lump Sum 1,952,000.00
the Causeway, complete.
Labeled Option 2 on drawings

15 Dredge and Stockpile Zmﬂm“l 36000 CM 12.70 457,200.00 16.90 608,400.00
minus5.334 M Basin, complete
Labeled Option 3 on dwgs

16 Dredge and Stockpile Mater] 31,000 CM 12.80 396,800.00 16.90 523,900.00
minus3.810 M Basin, complete.
Labeled Option 4 on drawings.
Total of Optional Items 0013 thru 0016 5,427,080.00 3,748,300.00
Total of Base and Optional 0001 thru 0016 18,581,038.00 19,729,300.00




Bid Verification, Harbor Improvements False Pass, Alaska

|

Knik Construction

Base Items Original Modification Net
ltem Est. Unit Unit
No. Description Quantity | Unit|” Price Amount Price Amount Amount
0001 |Moblization and Demoblization, complete. 1 Job| Lump Sum | $ 3,520,000.00 | Lump Sum | $ (195,000.00)| $ 3,325,000.00
0002 | Construct Breakwater Core, Causeway Core and 72,000 CM|$ 10700 | $ 7,704,000.00 | $ (2.00)| $ (144,000.00)| $ 7,560,000.00
Place Entrance Channel Core, complete.
0003 Construct Causeway Core 2 Layer, complete. 1,100 |[CM|$ 11300 $ 124,300.00 | $ (3.00)| $ (3,300.00); $ 121,000.00
0004 | Construct Breakwater "B" Rock Layer, Causeway 25,000 [CM{$ 14500 $ 3,625,000.00 | $ (25.00) $ (625,000.00)| $ 3,000,000.00
"B" Rock Layer, and Entrance Channel "B" Rock
Layer, compiete.
0005 | Construct Breakwater Armor Rock Layer and 27,000 [ CM|$ 15500  $ 4,185,000.00 | $ (20.00) $ (540,000.00); $ 3,645,000.00
Causeway Armor Rock Layer, complete.
0006 | Construct Causeway Base Layer, complete 250 |CM|$ 150.00 % 37,500.00 | $ - $ - $ 37,500.00
0007 |Construct Causeway Surface Layer, complete 250 |CM|$ 17500 | $ 43,750.00 | $ - $ - $ 43,750.00
0008 |Dredge and Dispose of Material from Entrance 31,000 [CM | $ 21.00 | § 651,000.00 | $ - $ - $ 651,000.00
Channel, complete
0009 |Provide Surveys for Base Items 0002 thru 0008, 1 Job| Lump Sum | § 140,000.00 | Lump Sum | $ - $ 140,000.00
complete.
0010 Clear and Grub Dredge Disposal Areas 1, 2, and 3, 1 Job| Lump Sum | § 175,000.00 | Lump Sum | $ - $ 175,000.00
complete
0011 |Construct Navigation Aid Marker Base, complete 1 Job| Lump Sum | § 50,000.00 | Lump Sum | $ - $ 50,000.00
0012|Installation of Reef Balls, compiete 1 Job| Lump Sum | $ 130,000.00 | Lump Sum | $ - $ 130,000.00
Total ._% Base Items 0001 thru 0012 $ 20,385,550.00 $ (1,507,300.00) $ 18,878,250.00
|
Optional Items
ltem Est.
No. Description Quantity | Unit
0013 |Construct Bridge Across Causeway Breach, 1 Job | Lump Sum | § 880,000.00 | Lump Sum | $ 380,000.00 | $ 1,260,000.00
complete. Labeled Option 1 in drawings
0014 Construct Dock at the end of the Causeway, 1 Job| Lump Sum | $§ 1,270,000.00 | Lump Sum  § 1,270,000.00 | $ 2,540,000.00
complete. Labeled Option 2 on drawings
0015 | Dredge and Stockpile Material from 36,000 |CM | $ 19.00 | $ 684,000.00 | $ - $ - $ 684,000.00
-5.334 M Basin, complete. Labeled Option 3 on
drawings.
0016 | Dredge and Stockpile Material from -3.810 M 31,000 [ CM!$ 19.00 | $ 589,000.00 | $ - $ - $ 589,000.00
Basin, complete. Labeled Option 4 on drawings.
Total nﬂq Optional Items 0013 thru 0016 $ 3,423,000.00 $ 1,650,000.00 | $ 5,073,000.00
Total of Base Items 0001 thru 0012 & Optional Items 0013 thru 0016 $ 23,808,550.00 $ 142,700.00 | $ 23,951,250.00
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1. Solicitation

W911KB-05-8-0009

2. DATE ISSUED
04/29/05

3. DATE OPENED
06/21/05

PAGE OF PAGES

4. ISSUING OFFICE
U.S. Army Engineer District, Alaska
PO Box 63898

| CERTIFY that | have opened, read, and
recorded on this abstract all offers

R David Williams, Contracting Officer

NAME AND TITLE OF CERTIFYING OFFICIAL (TYPED)

1000 Point San Pedro Rd
San Rafael, CA 94901

Anchorage, AK 99506-0898 received in response to this solicitation > SIGNATURE DATE SIGNED
9. OFFERS
5. PROJECT TITLE 8. GOVERNMENT ESTIMATE 3rd Low (LG) 4th Low (LG)
Harbor Improvements False Pass (Check A, B, C and complete D, E, and F) OFFEROR/ A. OFFEROR/
False Pass, Alaska A. HIRED LABOR Manson/Dutra JV Kiewit Pacific Co

PO Box 1769
Vancouver, WA 98668

B. REASONABLE CONTRACT
(Without Profit)

B. BID SECURTIY (TYPE AND AMOUNT)
Bid Bond 20%

B. BID SECURTIY (TYPE AND AMOUNT)
Bid Bond 20%

6. NUMBER OF AMENDMENTS ISSUED

C. REASONABLE CONTRACT

C. AMENDEMENTS ACKNOWLEDGED

C. AMENDEMENTS ACKNOWLEDGED

(including Profit) 7 7
7A. ITEM 7C. EST. E. ESTIMATED
NUMBER| 7B. DESCRIPTION OF OFFERED ITEM | QUANTITY | D. UNIT | E. UNIT PRICE | F. ESTIMATED AMOUNT D. UNIT PRICE AMOUNT D. UNIT PRICE| E. ESTIMATED AMOUNT
1 Lump Sum 4,350,000.00|] Lump Sum 10,840,000.00
2 100.00 7,200,000.00 95.00 6,840,000.00
3 100.00 110,000.00 95.00 104,500.00
4 150.00 3,750,000.00| 100.00 2,500,000.00
5 185.00 4,995,000.00f 110.00 2,970,000.00
6 40.00 10,000.00 50.00 12,500.00
7 112.00 28,000.00f 100.00 25,000.00
8 48.00 1,488,000.00 18.00 558,000.00
9 Lump Sum 400,000.00| Lump Sum 150,000.00
10 Lump Sum 125,000.00] Lump Sum 250,000.00
11 Lump Sum 10,000.00| Lump Sum 25,000.00
12 Lump Sum 75,000.00] Lump Sum 100,000.00
TOTAL LINE ITEMS 0001-0012 22,541,000.00 24,375,000.00
OPTIONAL ITEMS




13 Lump Sum 786,000.00} Lump Sum 930,000.00
14 Lump Sum 2,175,000.00| Lump Sum 2,000,000.00
15 18.00 648,000.00 14.00 504,000.00
16 15.70 486,700.00 14.00 434,000.00
TOTAL OPT ITEMS 0013-0016 4,095,700.00 3,868,000.00
TOTAL BASE AND OPT ITEMS 0001-0016 26,636,700.00 28,243,000.00




